

**BID TABULATION**  
**City of Clearwater**  
**East WRF Screw Press Pump Station Replacement**  
 Jones Edmunds Project No. 03720-062-01  
 Bid Date: May 8, 2024 - 2:00 pm

				Calculation Error				Non-Responsive	
				<b>TLC Diversified, Inc.</b> 2719 17th St. East Palmetto, Florida		<b>C&amp;T Contracting Services, LLC</b> 11023 Countryway Blvd., Tampa, Florida		<b>Razorback LLC</b> 177 Anclote Road Tarpon Springs, Florida	
<b>Base Bid</b>									
Item #	Unit	QTY	Description	Unit Price	Extended Price	Unit Price	Extended Price	Unit price	Extended Price
1	LS	1	Mobilization/Demobilization (not to exceed 8% of Total Base Bid)	\$ 251,000.00	\$ 251,000.00	\$ 327,385.00	\$ 327,385.00		
2	LS	1	Screw Lift Station Upgrades	\$ 2,424,000.00	\$ 2,424,000.00	\$ 3,525,045.00	\$ 3,525,045.00		
3	AL	1	Refurbishment of Slide Gates	\$ 144,000.00	\$ 144,000.00	\$ 144,000.00	\$ 144,000.00		
4	LF	300	Crack Repair	\$ 210.00	\$ 63,000.00	\$ 264.80	\$ 79,440.00		
5	SF	15	Spall Repair	\$ 500.00	\$ 7,500.00	\$ 760.00	\$ 11,400.00		
6	LF	75	Expansion Joint Repair	\$ 80.00	\$ 6,000.00	\$ 79.95	\$ 5,996.25		
7	LS	1	Owner's Contingency	\$ 289,000.00	\$ 289,000.00	\$ 409,326.63	\$ 409,326.63		
<b>Total Base Bid Amount</b>				<b>\$ 3,184,500.00</b>		<b>\$ 4,502,592.88</b>			
<b>Deductive Bid Alternate</b>									
A	1	LS	Slide Gate Replacement	- N/A	- N/A	+ \$97,515.00	+ \$97,515.00		
B	1	LS	Individual Bypass	- N/A	- N/A	N/A	N/A		
C	1	LS	Omitting Concrete Repair of Effluent Channel	- N/A	- N/A	-\$34,315.00	-\$34,315.00		
<b>Total Alternate Bid Amount</b>									
ATTACHMENTS TO BID									
A. Proposal / Bid Bond				X		X			
B. Power of Attorney				X		X			
C. Affidavit				X		X			
D. Non-Collusion Affidavit				X		X			
E. Proposal				X		X			
F. Addendum Sheet				X		X			
G. Bidder's Proposal				X		X			
H. Scrutinized Companies and Business Operations with Cuba and Syria Certification Form				X		X			
I. Scrutinized Companies that Boycott Israel List Certification Form				X		X			
J. E-Verify Form				X		X			
K. Florida Trench Safety Form				X					

NON-RESPONSIVE